Concrete, Masonry and Stone Services - Blanket Agreements

Concrete
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax ~ Project Limit | $150,000 |
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District2- Waterbury/Hyde Park/Middlesex
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802) 236-1466 Fax (802)773-8312  Project Limit | $30,000
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

Engineers Construction Inc. . ContractStart  7/26/2021 End  7/25/2023
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District3-Northwest
‘ATedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312  Project Limit | $30,000
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

Printed On: 9/22/2021 Page 1 of 17



Concrete, Masonry and Stone Services - Blanket Agreements

‘Engineers Construction Inc. ‘

‘Chris ‘ Belanger
Phone  (802) 863-6389 Fax |

‘cbelanger@ecivt.com ‘

Notes:

‘MacKenzie Masonry, LLC ‘

‘David ‘ MacKenzie
Phone  (802) 746-8855 Fax |
!davidmac6864@aol.com ‘

Contract Start ~ 7/26/2021 End  7/25/2023
Contract Number ‘42360 ‘
Project Limit | $150,000
Material MarkUp (Maximum) ‘ 10%
Contract Start  7/26/2021 End  7/25/2023
Contract Number ‘42366 ‘
Project Limit | $150,000
Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stonework including chimneys, walls and fireplaces ‘

‘Engineers Construction Inc. ‘

‘Chris ‘ Belanger
Phone  (802)863-6389 Fax |

‘cbelanger@ecivt.com ‘

Notes:

ContractStart ~ 7/26/2021 End  7/25/2023
Contract Number ‘42360 ‘
Project Limit ‘ $150,000 ‘
Material MarkUp (Maximum) ‘ 10%

‘A Tedesco Masonry Inc. ‘

‘Guy ‘ Tedesco
Phone  (802)236-1466 Fax (802)773-8312

‘atedescomasonrv@aol.com ‘

ContractStart ~ 7/26/2021 End  7/25/2023
Contract Number ‘42370 ‘
Project Limit | $30,000
Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘

‘Chris ‘ Belanger
Phone  (802)863-6389 Fax |

‘cbelanger@ecivt.com ‘

Notes:

Printed On: 9/22/2021

Contract Start  7/26/2021 End  7/25/2023
Contract Number ‘42360 ‘
Project Limit | $150,000 |
Material MarkUp (Maximum) ‘ 10%

Page 2 of 17



Concrete, Masonry and Stone Services - Blanket Agreements

MacKenzie Masonry, LLC  ContractStart  7/26/2021 End  7/25/2023
‘David ‘ MacKenzie Contract Number ‘42366 ‘
Phone  (802) 746-8855 Fax - Project Limit | $150,000
!davidmac6864@ao|.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stonework including chimneys, walls and fireplaces ‘

A Tedesco Masonry Inc. . ContractStart  7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

Concrete Coring

‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802) 236-1466 Fax (802)773-8312  Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘
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Concrete, Masonry and Stone Services - Blanket Agreements

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802) 863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District 2- Waterbury/Hyde Park/Middlesex
A Tedesco Masonry Inc. ~ Contract Start 7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District3-Northwest
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax ~ Project Limit | $150,000 |
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

Printed On: 9/22/2021 Page 4 of 17



Concrete, Masonry and Stone Services - Blanket Agreements

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802) 863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

DistrictS-Southwest
A Tedesco Masonry Inc. ~ Contract Start 7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District6-Southeast
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax ~ Project Limit | $150,000 |
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

Printed On: 9/22/2021 Page 5 of 17



Concrete, Masonry and Stone Services - Blanket Agreements

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

Concrete Resurfacing & Grinding

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802)773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

Engineers Construction Inc. Contract Start 7/26/2021 End 7/25/2023
Chris Belanger Contract Number 42360

Phone (802) 863-6389 Fax Project Limit $150,000
cbelanger@ecivt.com Material MarkUp (Maximum) 10%
Notes:

Giroux Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
Andrew Giroux Contract Number 42367

Phone (802) 426-3427 Fax Project Limit $150,000
andrew@girouxmasonryllc.com Material MarkUp (Maximum) 10%
Notes:

District 2- Waterbury/Hyde Park/Middlesex
A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370
Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile
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Concrete, Masonry and Stone Services - Blanket Agreements

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802) 863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District3-Northwest
A Tedesco Masonry Inc. ~ Contract Start 7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

Districtd-Northeast
‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax ~ Project Limit | $150,000 |
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

DistrictS-Southwest
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312  Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘
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Concrete, Masonry and Stone Services - Blanket Agreements

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802) 863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District6-Southeast
A Tedesco Masonry Inc. ~ Contract Start 7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Engineers Construction Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Chris ‘ Belanger Contract Number ‘42360 ‘
Phone  (802)863-6389 Fax - Project Limit | $150,000
!cbelanger@ecivt.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

‘Giroux Masonry, LLC ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Andrew ‘ Giroux Contract Number ‘42367 ‘
Phone  (802)426-3427  Fax - Project Limit | $150,000
!andrew@girouxmasonrvllc.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District 7- W. Springfield, MA (VT Building at Eastern States Expo)
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

Dry Laid Stone
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Concrete, Masonry and Stone Services - Blanket Agreements

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work

Giroux Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
Andrew Giroux Contract Number 42367

Phone  (802) 426-3427 Fax Project Limit $150,000
andrew@girouxmasonryllc.com Material MarkUp (Maximum) 10%
Notes:

District 2- Waterbury/Hyde Park/Middlesex
A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370
Phone (802) 236-1466 Fax [(802)773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work
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Concrete, Masonry and Stone Services - Blanket Agreements

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work

MacKenzie Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
David MacKenzie Contract Number 42366

Phone  (802) 746-8855 Fax Project Limit $150,000
davidmac6864 @aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stonework including chimneys, walls and fireplaces

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile
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Concrete, Masonry and Stone Services - Blanket Agreements

Above the Best, LLC
Mike Alexander
Phone (802) 287-1445 Fax

abovethebestl0@gmail.com

Notes:

GCB Corporation
Matthew Calcagni
Phone (802) 272-9460 Fax

teodesign@aol.com

Notes: Other: Excavation and Site Work

MacKenzie Masonry, LLC
David MacKenzie
Phone (802) 746-8855 Fax

davidmac6864@aol.com

Contract Start 7/26/2021 End

Contract Number 42365
Project Limit

Material MarkUp (Maximum)

Contract Start 7/26/2021 End

Contract Number 42368
Project Limit

Material MarkUp (Maximum)

Contract Start 7/26/2021 End

Contract Number 42366
Project Limit

Material MarkUp (Maximum)

Notes: Other: Stonework including chimneys, walls and fireplaces

A Tedesco Masonry Inc.
Guy Tedesco
Phone (802) 236-1466 Fax [(802)773-8312

atedescomasonry@aol.com

Contract Start 7/26/2021 End

Contract Number 42370
Project Limit

Material MarkUp (Maximum)

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation
Matthew Calcagni
Phone (802) 272-9460 Fax

teodesign@aol.com

Notes: Other: Excavation and Site Work

Giroux Masonry, LLC
Andrew Giroux
Phone (802) 426-3427 Fax

andrew@girouxmasonryllc.com

Notes:

Printed On: 9/22/2021

Contract Start 7/26/2021 End

Contract Number 42368
Project Limit

Material MarkUp (Maximum)

Contract Start 7/26/2021 End

Contract Number 42367
Project Limit

Material MarkUp (Maximum)

7/25/2023

$30,000

10%

7/25/2023

$150,000

10%

7/25/2023

$150,000
10%

7/25/2023

$30,000

10%

7/25/2023

$150,000

10%

7/25/2023

$150,000
10%
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Concrete, Masonry and Stone Services - Blanket Agreements

‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802) 236-1466 Fax (802)773-8312  Project Limit | $30,000
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

GCB Corporation . ContractStart  7/26/2021 End  7/25/2023
Matthew | Calcagni  Contract Number 42368 |
Phone  (802) 272-9460 Fax - Project Limit | $150,000
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘

Granite Setting & Cleaning

‘ATedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

GCB Corporation  ContractStart  7/26/2021 End  7/25/2023
‘Matthew ‘ Calcagni Contract Number ‘42368 ‘
Phone  (802)272:9460 Fax ~ Project Limit | $150,000 |
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘

‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802) 236-1466 Fax (802)773-8312  Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘
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Concrete, Masonry and Stone Services - Blanket Agreements

GCB Corporation  ContractStart  7/26/2021 End  7/25/2023
‘Matthew ‘ Calcagni Contract Number ‘42368 ‘
Phone  (802) 272-9460 Fax - Project Limit | $150,000
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘

A Tedesco Masonry Inc. . ContractStart  7/26/2021 End  7/25/2023
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000 |
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘GCB Corporation ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Matthew ‘ Calcagni Contract Number ‘42368 ‘
Phone  (802) 272-9460 Fax - Project Limit | $150,000
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘

MacKenzie Masonry, LLC . ContractStart  7/26/2021 End  7/25/2023
‘David ‘ MacKenzie Contract Number ‘42366 ‘
Phone  (802) 746-8855 Fax - Project Limit | $150,000
!davidmac6864@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stonework including chimneys, walls and fireplaces ‘

GCB Corporation . ContractStart  7/26/2021 End  7/25/2023
‘Matthew ‘ Calcagni Contract Number ‘42368 ‘
Phone  (802)272:9460 Fax ~ Project Limit | $150,000 |
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘
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Concrete, Masonry and Stone Services - Blanket Agreements

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work

MacKenzie Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
David MacKenzie Contract Number 42366

Phone (802) 746-8855 Fax Project Limit $150,000
davidmac6864 @aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stonework including chimneys, walls and fireplaces

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802)773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

GCB Corporation Contract Start 7/26/2021 End 7/25/2023
Matthew Calcagni Contract Number 42368

Phone (802) 272-9460 Fax Project Limit $150,000
teodesign@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Excavation and Site Work
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Concrete, Masonry and Stone Services - Blanket Agreements

‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802) 236-1466 Fax (802)773-8312  Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

GCB Corporation  ContractStart  7/26/2021 End  7/25/2023
Matthew | Calcagni  Contract Number 42368 |
Phone  (802) 272-9460 Fax - Project Limit | $150,000
!teodesign@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Excavation and Site Work ‘

Masonry & Brickwork
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 Fax (802)773-8312 Project Limit | $30,000
!atedescomasonry@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘

‘Giroux Masonry, LLC ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Andrew ‘ Giroux Contract Number ‘42367 ‘
Phone  (802)426-3427  Fax ~ Project Limit | $150,000 |
!andrew@girouxmasonrvllc.com ‘ Material MarkUp (Maximum) ‘ 10%
Notes:

District2- Waterbury/Hyde Park/Middlesex
‘A Tedesco Masonry Inc. ‘ Contract Start 7/26/2021 End ‘ 7/25/2023‘
‘Guy ‘ Tedesco Contract Number ‘42370 ‘
Phone  (802)236-1466 ~  Fax (802)773-8312  Project Limit | $30,000
!atedescomasonrv@aol.com ‘ Material MarkUp (Maximum) ‘ 10%

Notes: ‘Other: Stone, Paversm Slate, Marble, Glass Block and Tile ‘
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Concrete, Masonry and Stone Services - Blanket Agreements

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

MacKenzie Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
David MacKenzie Contract Number 42366

Phone (802) 746-8855 Fax Project Limit $150,000
davidmac6864 @aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stonework including chimneys, walls and fireplaces

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802)773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile

MacKenzie Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
David MacKenzie Contract Number 42366

Phone (802) 746-8855 Fax Project Limit $150,000
davidmac6864 @aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stonework including chimneys, walls and fireplaces

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802) 773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile
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Concrete, Masonry and Stone Services - Blanket Agreements

Giroux Masonry, LLC Contract Start 7/26/2021 End 7/25/2023
Andrew Giroux Contract Number 42367

Phone (802) 426-3427 Fax Project Limit $150,000
andrew@girouxmasonryllc.com Material MarkUp (Maximum) 10%
Notes:

A Tedesco Masonry Inc. Contract Start 7/26/2021 End 7/25/2023
Guy Tedesco Contract Number 42370

Phone (802) 236-1466 Fax [(802)773-8312 Project Limit $30,000
atedescomasonry@aol.com Material MarkUp (Maximum) 10%

Notes: Other: Stone, Paversm Slate, Marble, Glass Block and Tile
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